
Independent Consulting Engineers NV
Zaegersgut Rd #13
tel +(599) 5422421

Cost estimation Date: 
Project: Troy Hill Saba Projectnr: 207-886

Nr. Description Quantity Unit Unit price Price Sub total

(Nafl) (Nafl) (Nafl)

1 Preparational works
1.1 Survey roads 1 sum 25,000.00fl    25,000.00fl        
1.2 Clearing terrain roads 1 sum 45,000.00fl   45,000.00fl        

70,000.00fl       
Main Road

2 Earth work
2.1 Earth work
2.11 Excavate terrain 8900 m3 30.00fl           267,000.00fl      
2.12 Backfill of excavated soil 3425 m3 25.00fl           85,625.00fl        
2.13 Transport of excavated soil 5475 m3 40.00fl           219,000.00fl      

571,625.00fl      
Road

2.2 Concrete pavement 
2.21 Supply and proccess of concrete for the road (B25) 723 m3 600.00fl         433,800.00fl      

433,800.00fl      
2.3 Reinforcement
2.31 Supply and process reinforcement steel 36150 kg 3.60fl             130,140.00fl      

130,140.00fl      
2.4 Dowels/Sleeve's
2.41 Supply and process dowels longitudinal joint 2036 kg 3.60fl             7,329.60fl          
2.42 Supply and process dowels cross joint 3636 kg 3.60fl             13,089.60fl        
2.43 Supply and process sleeves, PVC 1212 pc 5.50fl             6,666.00fl          

27,085.20fl        
Gutter

2.5 Concrete 
2.51 Supply and proccess of concrete for the road (B25) 90 m3 600.00fl         54,000.00fl        

54,000.00fl        
2.6 Reinforcement
2.61 Supply and process reinforcement steel 2700 kg 3.60fl             9,720.00fl          

9,720.00fl          

3 Retaining wall: type A 
3.1 Natural Stone
3.11 Supply and process natural stone 364 m2 250.00fl         91,000.00fl        

91,000.00fl       
3.2 Reinforcement 
3.21 Supply and process reinforcement steel 1300 kg 3.60fl             4,680.00fl          

4,680.00fl          
4 Retaining wall: type B 

4.1 Concrete
4.11 Supply and install concrete 15 m3 600.00fl         9,000.00fl          

9,000.00fl          
4.2 Reinforcement 
4.21 Supply and process reinforcement steel base 600 kg 3.60fl             2,160.00fl          

2,160.00fl          
4.3 Natural Stone
4.31 Supply and process natural stone 375 m2 375.00fl         140,625.00fl      

140,625.00fl      
4.4 Reinforcement 
4.41 Supply and process reinforcement steel 1200 kg 3.60fl             4,320.00fl          

4,320.00fl          
4.5 Drain pipe
4.51 Supply and process drain pipe d=2" 45 m1 15.00fl           675.00fl             

675.00fl             
5 Retaining wall: type C

5.1 Concrete
5.11 Supply and install concrete 320 m3 600.00fl         192,000.00fl      

192,000.00fl      
5.2 Reinforcement 
5.21 Supply and process reinforcement steel 24000 kg 3.60fl             86,400.00fl        

86,400.00fl        
5.3 Drain pipe
5.31 Supply and process drain pipe d=2" 200 m1 15.00fl           3,000.00fl          

3,000.00fl          
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A1 Road
6 Earth work

6.1 Earth work
6.11 Excavate terrain 400 m3 30.00fl           12,000.00fl        
6.12 Backfill of excavated soil 165 m3 25.00fl           4,125.00fl          
6.13 Transport of excavated soil 235 m3 40.00fl           9,400.00fl          

25,525.00fl        
Road

6.2 Concrete pavement 
6.21 Supply and proccess of concrete for the road (B25) 61 m3 600.00fl         36,600.00fl        

36,600.00fl        
6.3 Reinforcement
6.31 Supply and process reinforcement steel 3050 kg 3.60fl             10,980.00fl        

10,980.00fl        
6.4 Dowels/Sleeve's
6.41 Supply and process dowels longitudinal joint 279 kg 3.60fl             1,004.40fl          
6.42 Supply and process dowels cross joint 295 kg 3.60fl             1,062.00fl          
6.43 Supply and process sleeves, PVC 164 pc 5.50fl             902.00fl             

Gutter 2,968.40fl          
6.5 Concrete 
6.51 Supply and proccess of concrete for the road (B25) 11 m3 600.00fl         6,600.00fl          

6,600.00fl          
6.6 Reinforcement
6.61 Supply and process reinforcement steel 332 kg 3.60fl             1,195.20fl          

1,195.20fl          
7 Retaining wall: type A 

7.1 Natural Stone
7.11 Supply and process natural stone 49 m2 250.00fl         12,250.00fl        

12,250.00fl        
7.2 Reinforcement 
7.21 Supply and process reinforcement steel 248 kg 3.60fl             892.80fl             

892.80fl             
8 Retaining wall: type C

8.1 Concrete
8.11 Supply and install concrete 43 m3 600.00fl         25,800.00fl        

25,800.00fl        
8.2 Reinforcement 
8.21 Supply and process reinforcement steel 3225 kg 3.60fl             11,610.00fl        

11,610.00fl        
8.3 Drain pipe
8.31 Supply and process drain pipe d=2" 45 m1 15.00fl           675.00fl             

675.00fl             
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A4 Road
9 Earth work

9.1 Earth work
9.11 Excavate terrain 830 m3 30.00fl           24,900.00fl        
9.12 Backfill of excavated soil 0 m3 25.00fl           -fl                   
9.13 Transport of excavated soil 830 m3 40.00fl           33,200.00fl        

58,100.00fl        
Road

9.2 Concrete pavement 
9.21 Supply and proccess of concrete for the road (B25) 52 m3 600.00fl         31,200.00fl        

31,200.00fl        
9.3 Reinforcement
9.31 Supply and process reinforcement steel 2600 kg 3.60fl             9,360.00fl          

9,360.00fl          
9.4 Dowels/Sleeve's
9.41 Supply and process dowels longitudinal joint 237 kg 3.60fl             853.20fl             
9.42 Supply and process dowels cross joint 250 kg 3.60fl             900.00fl             
9.43 Supply and process sleeves, PVC 139 pc 5.50fl             764.50fl             

Gutter 2,517.70fl          
9.5 Concrete 
9.53 Supply and proccess of concrete for the road (B25) 9 m3 600.00fl         5,400.00fl          

5,400.00fl          
9.6 Reinforcement
9.63 Supply and process reinforcement steel 270 kg 3.60fl             972.00fl             

972.00fl             
10 Retaining wall: type A 

10.1 Natural Stone
10.11 Supply and process natural stone 42 m2 250.00fl         10,500.00fl        

10,500.00fl        
10.2 Reinforcement 
10.21 Supply and process reinforcement steel 210 kg 3.60fl             756.00fl             

756.00fl             
11 Retaining wall: type B 

11.1 Concrete
11.11 Supply and install concrete 4 m3 600.00fl         2,400.00fl          

2,400.00fl          
11.2 Reinforcement 
11.21 Supply and process reinforcement steel base 160 kg 3.60fl             576.00fl             

576.00fl             
11.3 Natural Stone
11.31 Supply and process natural stone 100 m2 375.00fl         37,500.00fl        

37,500.00fl        
11.4 Reinforcement 
11.41 Supply and process reinforcement steel 310 kg 3.60fl             1,116.00fl          

1,116.00fl          
11.5 Drain pipe
11.51 Supply and process drain pipe d=2" 12 m1 15.00fl           180.00fl             

180.00fl             
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BB Road
12 Earth work

12.1 Earth work
12.11 Excavate terrain 1394 m3 30.00fl           41,820.00fl        
12.12 Backfill of excavated soil 34 m3 25.00fl           850.00fl             
12.13 Transport of excavated soil 1360 m3 40.00fl           54,400.00fl        

97,070.00fl        
Road

12.2 Concrete pavement 
12.21 Supply and proccess of concrete for the road (B25) 110 m3 600.00fl         66,000.00fl        

66,000.00fl        
12.3 Reinforcement
12.31 Supply and process reinforcement steel 5500 kg 3.60fl             19,800.00fl        

19,800.00fl        
12.4 Dowels/Sleeve's
12.41 Supply and process dowels longitudinal joint 503 kg 3.60fl             1,810.80fl          
12.42 Supply and process dowels cross joint 533 kg 3.60fl             1,918.80fl          
12.43 Supply and process sleeves, PVC 296 pc 5.50fl             1,628.00fl          

Gutter
12.5 Concrete 
12.53 Supply and proccess of concrete for the road (B25) 20 m3 600.00fl         12,000.00fl        

12,000.00fl        
12.6 Reinforcement
12.63 Supply and process reinforcement steel 600 kg 3.60fl             2,160.00fl          

2,160.00fl          
13 Retaining wall: type A 

13.1 Natural Stone
13.11 Supply and process natural stone 89 m2 250.00fl         22,250.00fl        

22,250.00fl        
13.2 Reinforcement 
13.21 Supply and process reinforcement steel 448 kg 3.60fl             1,612.80fl          

1,612.80fl          
14 Retaining wall: type B 

14.1 Concrete
14.11 Supply and install concrete 4 m3 600.00fl         2,400.00fl          

2,400.00fl          
14.2 Reinforcement 
14.21 Supply and process reinforcement steel base 160 kg 3.60fl             576.00fl             

576.00fl             
14.3 Natural Stone
14.31 Supply and process natural stone 100 m2 375.00fl         37,500.00fl        

37,500.00fl        
14.4 Reinforcement 
14.41 Supply and process reinforcement steel 310 kg 3.60fl             1,116.00fl          

1,116.00fl          
14.5 Drain pipe
14.51 Supply and process drain pipe d=2" 12 m1 15.00fl           180.00fl             

180.00fl             

Management Estimation Page 4 27/01/2003



Independent Consulting Engineers NV
Zaegersgut Rd #13
tel +(599) 5422421

Cost estimation Date: 
Project: Troy Hill Saba Projectnr: 207-886

Nr. Description Quantity Unit Unit price Price Sub total

(Nafl) (Nafl) (Nafl)

25 januari 2008

15 Utilities
15.1 Supply and install utility cables incl. Manholes and meterwalls 1 sum 600,000.00fl  600,000.00fl      

600,000.00fl      

Subtotal 2,988,569

INDIRECT COST
Subtotal 2,988,569
General construction site expenses 8% 239,086
Subtotal 3,227,655
General operating expenses 8% 258,212
Subtotal 3,485,867
Profit Interest Risk Contribution 10% 348,587
Total exclusive estimation 3,834,454
Constingency 5% 191,723
Total inclusive estimation 4,026,176

Management Estimation Page 5 27/01/2003


